          SCOPE OF WORK

Spring Tornadoes 2011 Mission

Structural Demolitions, Debris Removal and Site Cleanup Work

in City / County the State of Alabama
1.0 Location.

This scope of work applies to decommission, demolition and debris removal from privately-owned structures located in (county/city name).  The contract will include a list of structures to demolish and remove.
2.0 General Project Description.

2.1 The contractor shall provide all materials, equipment, operators, and laborers for work as specified.  The contractor shall provide all labor and materials necessary to fully operate and maintain all equipment under this contract.  The contractor shall provide supervision and quality control to assure the quality, completeness, and progress of the work.

2.2  The work shall consist of private property debris removal and hazardous substance decommissioning of structures in accordance with applicable federal, state, and local requirements.  The scope of demolition addresses privately-owned structures and removing demolition / general disaster generated debris and includes, but is not limited to: decommissioning structures for hazardous substance removal, demolition of single/multi-family homes, detached garages, framed out-buildings and storage/tool sheds.  The contractor shall repair all roadways, sidewalks, utilities, drainage structures and other features not designated for demolition or removal, which are damaged by Contractor operations.  This will include re-sloping to original grade.

2.3 The contractor shall commence performance on the awarded contract within twenty-four (24) hours after receipt of the Notice to Proceed.  The contractor shall work during daylight hours,  for a maximum of 12 hours per day, 7 days per week or as directed by the owner in coordination with local officials. 

2.4 Concrete slabs, sidewalks, structural foundation piers attached to the ground shall not be demolished or damaged
.

2.5 All dumping operations shall be directed by the debris reduction site or dumpsite operator. The contractor shall cooperate with the dumpsite operator to facilitate effective dumping operations.
3.0         Concept of Operations

3.1 The owner will provide the contractor with a list of structures to be demolished.  The contractor shall remove all eligible debris from around the structure.  The contractor shall assess and remove all hazardous substances in the structure and haul to the appropriate disposal site.  The contractor shall demolish the structure and haul it to the appropriate state permitted landfill.    
3.2 Per Department of Public Health (DPH) and ADEM
 guidelines, materials, including lead components, shall be kept sufficiently wetted and workers shall be properly protected during the demolition process.    

4.0 
Services.
4.1 The contractor shall provide all materials, labor and equipment necessary to complete the work identified in the awarded contract.  No explosives will be permitted.  The structures and contents are considered to have no salvage value; all material will be assumed asbestos containing material (ACM).
a) Structurally unsound structures shall not be entered prior to demolition for decommissioning assessments and removals. During the demolition of unsound structures, hazardous substance waste streams and white goods shall be collected from the debris and handled as per the ADEM requirements. Anticipated hazardous substance waste streams include, but may not be limited to:  household hazardous waste, white goods, electronic waste, special waste, and universal waste. 


       b) The Contractor shall verify that all utilities have been disconnected prior to beginning work.  Disconnection of all utilities shall be the responsibility of the Contractor.  Septic tanks encountered shall be left in place
.  The contractor shall take reasonable care and ensure that damage does not occur to any septic tanks or undamaged water wells, grinder pumps and associated tanks/piping.  The Contractor shall be responsible for the repair of utilities damaged as the result of his negligence. The contractor will not be liable for any preexisting damage to utilities.

c)
Personal property items, such as but not limited to: automobiles, boats, trailers, and recreational vehicles, shall be relocated such that they will not interfere or hinder the contractor’s demolition operations.  The contractor shall take reasonable care not to damage personal property items while moving them, and shall not be responsible for damages to personal property items being moved, unless such damages are determined to be the result of negligence through his actions.  The contractor is not responsible for storm related or other pre-existing damage to personal property.  The equipment (car, truck, boat, etc) shall be moved back after the demolition is completed.

d)   Demolition shall not begin on structures without OWNER’s Representative or OWNER designated representative present.  The contractor shall check the structures immediately prior to demolition to ensure that the properties are vacated.

 e)  During demolition / decommissioning of structurally unsound structures, and the removal and hauling of associated debris, water shall be used to control potentially hazardous dust.  A water truck will be required at each demolition site.  The amount of dust resulting from demolition shall be controlled to prevent the spread of dust to occupied areas near the demolition site and to avoid creation of a nuisance in the surrounding area.  Use of water shall not be allowed to result in, or create, hazardous or objectionable conditions such as ice, flooding and pollution.

      f)   The contractor is responsible for complete demolition and removal of all structures listed in the bid schedule, to the existing foundations, piers, and/or slabs.  Once demolition on a structure starts, it shall be completed that same day.  All demolition debris shall be taken to an ADEM approved landfill.  
g)  The contractor is responsible for ensuring traffic safety in all work areas.  Flag  persons, temporary signage, or other approved means shall be provided by the contractor as needed to comply with the above requirement.  Prior to the start of demolition of each structure, the contractor shall mark-off the work zone, and ensure that it is effectively delineated to prevent access by unauthorized personnel. 

h)  If fill is needed to remediate a hazard caused by the demolition (basement, swimming pool, etc) the contractor will procure fill from a permitted borrow site that is approved by the City/County Engineer.  Fill that will be needed after demos will be hauled in at a cubic yard price.
5.0 
Report Requirements.

5.1 Contractor Safety Plan.  The contractor shall submit a Contractor Safety Plan with the Bid Package.  The 
plan shall address decommission tasks, hazards, and mitigation measures for review and approval prior to implementation of any decommissioning. 

5.2 Contractor Decommissioning Plan.  The contractor shall develop a Decommissioning Plan for the decommissioning of structures to be demolished, and shall be in accordance with ADEM guidance and all State and Federal regulations. The Decommissioning Plan’s components shall address, but not be limited to, the following items: decommission inspections; inspector qualifications and training; evaluation of structures for the presence of regulated and hazardous substances and materials; hazardous material removal; and transport and disposal of decommissioned waste.

5.3 Contractor Daily Safety Meetings.  A daily tailgate safety meeting shall be conducted each morning prior to each day’s activities.  The daily safety meeting shall include the hazards expected with each day’s activities and the mitigation measures for each hazard shall be discussed.  The Contractor Safety Plan may be referenced for mitigation measures.  

5.4 Daily Operational Report.  The contractor shall submit a daily operational report.  A separate operational report is required for each task order/property.  For example, if the contractor completes three properties on the same day, three reports shall be submitted at the end of that day (one for each property).  This form must be signed daily by the owner’s QA representative and the contractor for payment to be made.  Discrepancies between the daily operational report and owner’s responding load tickets shall be reconciled no later than the following day.  In addition to that shown on the daily operational report, the contractor shall include a narrative on any significant activities occurring each day including but not limited to verbal instructions, changes, clarifications, safety mishaps, near misses, or successes.  The contractor shall include in the daily operational report the structures demolished that day, including structure ID
 and address.  Before and after photographs of all structures demolished shall be submitted for the respective Pre-demolition or Post-demolition checklist.  

5.5 Work Schedule.  The contractor shall provide a work schedule including a time line for each task order/property.  The work schedule shall include number of hours per day and days of week the contractor anticipates working.

5.6 Submittals.  The contractor shall provide the following submittals for the owner  approval: 

1. Contractor Safety Plan

2. Contractor Decommissioning Plan

3. Contractor Quality Assurance/Quality Control Plan

4. Contract timeline and Schedule of Work per Bid Schedule Line Items
5. Copies of all required permits and licenses

6. Daily Operation Reports for all Structures Completed
7. Landfill permit numbers for all final disposal locations used for debris
8. Borrow Pit permit number for fill that is will be used
6.0 
Environmental Protection, Historic Preservation, Protection of 
Property and Restoration.
While the contractor shall implement engineering controls (e.g. wetting) to maintain no visible emissions criteria during demolition, the contractor shall also manage surface water runoff for compliance with applicable federal, state, and local requirements.  For the purpose of this contract, environmental protection is defined as the retention of the environment in its natural state to the greatest extent possible during execution of this contract.  Environmental protection requires consideration of air, water, land, and other cultural resources, and involves noise and solid waste management, as well as other potential hazardous pollutants.  The contractor and its subcontractors shall incorporate appropriate measures to manage environmental pollution arising from the demolition activities in performance of this contract. Structures to be demolished will be adequately wetted down immediately prior to and during demolition, and also during the loading of haul trucks prior to hauling the debris to approved landfills.  All trucks will have their loads covered with tarps during transport. 
6.1 Historical and Archaeological Concerns or Resources
The contractor shall not remove or disturb any historical, archeological, architectural or cultural artifacts, relic remains or objects.  All items having any apparent historical or archeological interests which are discovered shall be carefully preserved.  If human remains or intact archaeological deposits are uncovered, work in the vicinity of the discovery will stop immediately and all reasonable measures to avoid or minimize harm to the finds will be taken.  The contractor will ensure that archaeological discoveries are secured in place, that access to the sensitive area is restricted, and that all reasonable measures are taken to avoid further disturbance of the discoveries.  The contractor will provide immediate notice of such discoveries to the owner.  The contractor  will notify the Alabama Emergency Management Agency within 24 hours of the discovery.  Work in the vicinity of the discovery may not resume until FEMA has completed consultation with State Historic Preservation Office (SHPO), Tribes, and other interested parties as necessary.
6.2 Hazardous and Sensitive Materials.
          a)  The contractor shall not remove or disturb any human remains.  If human remains are encountered at a site or in its vicinity during demolition activities, all work at that site shall be stopped. The contractor shall immediately notify both:

          1.  The owner or designated representative; and
          2.  Local law enforcement.
          b)   If the contractor encounters animal remains, the remains shall be secured onsite and work may continue. The contractor shall immediately notify:

          1.  The owner or designated representative.
          c)    If the contractor encounters ammunition, weapons, or explosives on site or during demolition/cleanup activities, all work shall be stopped in the adjacent area. Work may continue in other areas on site. The contractor shall immediately notify both:

          1.  The owner or designated representative; and
          2.  Local law enforcement.
         d)    If the contractor encounters valuables, such items shall be secured onsite and work may continue. Valuables may include jewelry, cash, safes, and other items of monetary or sentimental value. Under no circumstance shall contractor employees keep any found items for souvenirs or other uses. The contractor shall immediately notify: 

         1.  The owner or designated representative.
6.3 Household Hazardous Waste (HHW).  HHW is excluded from the definition of Hazardous Waste and therefore does not require the same collection or handling procedures as Hazardous Waste. Examples of HHW include, but are not limited to: batteries, waste oil, waste fuels, paint, chemicals, antifreeze, pesticides, spray cans, unidentified liquids, and household cleaners.  HHW shall be segregated on site and disposed of in an appropriate manner. Contractor personnel who will be handling HHW materials shall be appropriately trained.

6.4 Hazardous and Toxic Wastes (HTW).  HTW assessments of structures to be demolished will have been accomplished by others as part of the ROE process. If suspected HTW materials are found by the contractor, (e.g., 55-Gallon drums unknown materials), they shall be immediately identified and reported to the Owner’s Representative, so a determination as to the disposition of the material can be made. Contractor personnel who will be handling HTW materials shall be appropriately trained.
6.5 Petroleum Products.  All storage tanks containing gasoline, diesel, propane or other petrochemical products shall be pumped or drained prior to the tank being moved, in coordination with appropriate Federal, State, and Local agencies. Portable storage containers (oil cans, gas cans, etc.) containing these products shall be segregated and disposed of in an appropriate manner. Contractor personnel who will be handling petroleum products shall be appropriately trained.
6.6 E-Wastes.  E-Waste products shall be segregated on site and disposed of in an appropriate manner.  Examples of E-Waste include, but are not limited to: computers, televisions, radios, VCR’s, stereos, copiers, fax machines, and other common electronic products.

6.7 Ozone Depleting Substances.  If in the process of demolition, items containing ozone depleting substances are identified (e.g. white goods containing freon), the contractor shall handle them in such a manner as to minimize opportunities to allow the ozone depleting substances to escape.

6.8 White Goods.  All white goods shall be removed from the structure during decommission, and shall be segregated on site and hauled to the appropriate disposal site for disposition. 
6.9 Small Gasoline Motorized Equipment.  Small gasoline motorized items including lawn mowers, generators and other small lawn-care equipment such as, but not limited to, edger’s, weed wackers, chain saws, pole saws, etc., shall be segregated on site and hauled to the appropriate disposal site for disposition.
7.0
Debris Classification.
7.1 Eligible debris under this contract consists of Demolition Debris generated from the demolition of structures and the associated goods listed in Paragraph 6 above.  All material related to the structure, whether it be in or around the work site, must be removed under the bid price for that site.  Prior to demolition, the owners’s representative shall determine which debris on the property constitutes eligible debris.   

8.0 
Debris Removal and Disposal.

8.1 Eligible debris and other waste shall be taken off site throughout the demolition process. The Contractor shall not allow debris to accumulate during demolition.  The demolition debris shall be loaded into trucks and taken to the final disposal sites.  No debris shall be left on site overnight without Owner approval.
8.2 Debris and rubbish including, but not limited to, trash, metal, plastic, and glass, shall be removed from within site of the structure to be demolished.  Debris shall be removed and transported in a manner that prevents spillage on streets or adjacent areas. State and Local regulations regarding hauling and disposal shall apply.
8.3 The contractor is responsible for obtaining all applicable environmental and     regulatory permits prior to the contractor commencing operations. Copies of all documentation granting approval shall be provided to the (City) (County).
8.4  Definitions
Adequately Wet: Use of water to control fiber release on the exterior and interior of structures to be demolished.  Adequately wet means sufficiently wet to prevent the release of particulates.  If visible emissions are observed coming from asbestos-containing material, then that material has not been adequately wetted.  However, the absence of visible emissions is not sufficient evidence of being adequately wet.  Wetting needs to take place throughout the demolition process, i.e., a worker needs to ensure the debris is adequately wetted. 

Demolition: The act or process of reducing a structure, as defined by state of local code, to a collapsed state.

8.5  Work Sequence
1. Utility Clearance
a. Confirm that utilities have been cleared for the property (call Alabama One Call or other One
-Call Utility Locator companies)
b. Confirm there are no buried or aboveground propane tanks on-site.  If there are, mark

with flagging so as to not hit the pipe or tank and cause an explosion.
c. Preparation: Record pre-existing conditions—determine who is responsible for any

additional damage that may result from demolition.  Warning signs and regulated area

demarcation are required fifty-feet from work area.  Wet methods shall always be employed.  Use safe work practices.  Thoroughly clean existing debris, as well as debris from your project. 
3. Remove appliances that contain Freon, such as air conditioners from windows, if this can be done safely, and segregate this from any other household hazardous wastes from the property.

4. Utilize a water truck to adequately wet down the interior and exterior of the structure to be demolished. 
5. Demolition: 

After preparatory work has been performed, the demolition of floors and exterior walls shall begin at the top of the structure and proceed downward. 
6. Debris Removal

Remove demolition debris in previously prescribed fashion and have equipment load debris in haul vehicles. Label truck appropriately for
 shipping and cover load with tarp securely to resist wind during transportation.  Fill out waste shipment paperwork as necessary.

7. Final Inspection

Perform Final Visual Inspection that all debris has been picked up and shipped correctly.  Acceptance criteria have been met when all affected debris has been removed from the ROE property. After Owner representative is satisfied, Owner representative and Contractor will sign off on the Daily Operation Report.
8. Debris Disposal

Dispose of debris in an ADEM approved landfill.  Do not overfill waste haul trucks and use a tarp cover to keep waste from blowing out of the truck. 
8.6 Accident Contingency Plan
1.  For accidents, administer first aid and call 911. For each different mobilization, have a map and know (i.e., drive the route) the directions from project site to the nearest medical facility.

2.  In the case of a spill (e.g., on the interstate) the contractor shall call 911, ALDOT, ADEM, and any other appropriate agencies. Clean up spill using appropriate tools and PPE
. 
8.7   Waste Management and Environmental Responsibility
1.  Identify demolition site, waste generator, waste hauler, and waste disposal site 

on waste hauling ticket or manifest.  The ticket or manifest should accompany waste to the intended disposal site and be checked and held by the disposal site operator as a record of the waste received.

8.8 References
MSDS
 for chemicals used

Equipment Manuals

Other SOP’s

8.9 Payment and Tracking of Demolition Material
The Contractor will use the attached bid schedule forms to price each site.  The two line items listed for each site must be filled in: DEMOLITION PRICE and DEBRIS REMOVAL PRICE.  These prices will be lump sum for both.
I. DEMOLITION PRICE will include all materials, equipment, operators, laborers and any other associated cost for the actual demolitions.

II. DEBRIS REMOVAL PRICE will include all materials, equipment, operators, laborers, tipping fees and all other associated cost for debris removal from demolition. All debris classifications must be carried to the appropriate final disposal locations that are approved by the Alabama Department of Environmental Management (ADEM)
III. FILL PRICE will be paid by the cubic yard and price will be all inclusive of hauling, placing, and grading.  Fill must come from a ADEM permitted borrow site and be approved by owner prior to using.
While all debris removed must have a load ticket to track final disposal, load tickets are only generated for the purpose of tracking the removal of Debris and shall include the load volume in cubic yards for each load being hauled to the landfill.  Load tickets shall document cubic yard volume measurements for eligible debris, and shall be generated at the loading site.  The load tickets will be sequentially numbered and in quadruplicates.

The process is as follows:

· Each truck is assigned a Truck Placard ID (truck number, capacity, and contractor).

· The debris is collected, the ticket is written by Owner’s Representative and the haul truck proceeds to the Landfill.
· The Landfill monitor will estimate a percentage
 for the load of debris and give the driver back their appropriate copies of the ticket.
· The owner representative will present the three ticket copies to the truck driver and the truck proceeds to dispose of the debris.
· The remaining copy is compiled and at the end of the day is distributed to Owner, and Contractor. 

· Compare each debris dicket to the owner representative. 

· Once the information is verified, any discrepancies are notated and corrected.
· Invoices are paid.
· Tickets are then boxed per site, according to the invoice cycle, and submitted to the owner.
9.0
Equipment.

9.1  All trucks and other equipment shall be in compliance with all applicable federal, state, and local rules and regulations.  All trucks and other equipment shall be equipped with back up alarms.  Any truck used to haul debris shall be covered with a tarp while hauling debris, and shall be capable of rapidly dumping its load without the assistance of other equipment.  Sideboards or other extensions to the bed are allowable provided they meet all applicable rules and regulations, cover the front and both sides, and are constructed in a manner to withstand severe operating conditions.  The sideboards are to be constructed of 2” by 6” boards or greater and shall not extend more than two feet above the metal bedsides.  All extensions are subject to acceptance or rejection by the owner.  All trailers shall have a metal-framed exterior and a minimum of 5/8” plywood (not wafer board) interior walls.  All equipment used to haul debris shall be equipped with a tailgate that will effectively contain the debris during transport and permit the truck to be filled to capacity.  Plastic webbing is not acceptable for use as a tailgate.  All hauling equipment shall be measured and marked, and certified for its load capacity by the owner or the designated representative. The contractor shall inspect all equipment prior to use and ensure all loads are covered prior to departing demolition site.  

9.2  Trucks designated for use under this contract shall be equipped with two signs, one attached to each side.  Magnetic signs are not permissible.  The contractor shall provide these signs.  Each truck or trailer shall be certified after being inspected and measured and shall contain a placard that will be numbered and clearly display the load capacity for identification with a permanent marking. No capacity can exceed 100% of the measured volume.

9.3  Trucks or equipment, which is designated for use under this contract, shall not be used for any other work during the working hours of this contract.  The contractor shall not solicit work from private citizens or others to be performed in the designated work area during the period of this contract.  Under no circumstances shall the contractor mix debris hauled for others with debris hauled under this contract.

10.0
Other Considerations.

10.1  The contractor shall designate a Contractor Representative (CR) at each project to supervise work in progress.  The owner representative (OWNER) will deal directly with the CR, for normal day-to-day administration of the contract provisions, 

         within the limits of their authorities.  The CR shall conduct overall management coordination and is the central point of contact with the owner for performance of all work under the contract.  The CR shall have full authority to contractually commit the contractor for prompt action on all matters pertaining to administration of this contract, and shall be the on-site contractor employee who is responsible for safety.  The CR shall also be responsible for implementing the Contractor Safety Plan and Daily Safety Plan, have the authority to determine for the contractor when work is ready for government inspection and make decisions for the contractor on additional performance of work, when necessary.

10.2 The contractor shall take necessary precautions to ensure that street signs are not moved or damaged.  The contractor may move signs temporarily for protection if they are in danger of being damaged during demolition.  The contractor shall return signs to pre-existing location and condition following completion of demolition.

10.3 The contractor will comply with the requirements for ADEM, EPA, and other State and Federal Laws that address a safe work environment.  This includes the monitoring and safety of all employees who will be performing any work under this contract. 

10.4 Compliance with the provisions of this contract by subcontractors will be the responsibility of the contractor.

10.5 The contractor must be duly licensed to perform the work in the State of Alabama per statutory requirements.  The contractor shall obtain all permits necessary to complete the work.  The contractor shall be responsible for determining what permits are necessary to perform under the contract.  Copies of all permits shall be submitted to the owner prior to commencement of work under any Task Order.  The contractor shall be responsible for correcting any notices of violations issued as a result of the contractor’s or any subcontractor’s actions or operations during the performance of the contract.  Corrections for any such violations shall be at no additional cost to the owner .  The contractor shall be responsible for control of pedestrian and vehicular traffic in the work area.
10.6 Contractor shall defend, indemnify, and hold harmless the City, State of Alabama, and United States of America, and their respective agents, employees and officials (collectively hereinafter the "Indemnitees") from and against all demands, actions, damages, judgments, expenses (including but not limited to attorneys' fees, expert fees, court costs and other litigation costs), losses, and claims (including those for bodily injury, sickness, disease or death, or for injury to, destruction or loss of use of tangible property) (collectively hereinafter "Claims") by any third parties (including any employee, subcontractor or representative of the contractor, hereinafter a "Contractor Representative") that arises out of, relates to, results from, or is attributable to any of the following: (a) Contractor’s performance or failure to perform its obligations or the services contemplated hereunder; (b) any conditions in or about the Landfill or other work sites that the contractor or any Contractor Representative may encounter; or (c) the use or occupancy of the Landfill or other work sites by Contractor or any Contractor’s  representatives. This indemnification obligation includes Claims that are caused in part by the negligence of an Indemnitee(s); provided nothing herein shall obligate Contractor to indemnify any of the Indemnitees for Claims resulting from the sole negligence or from the willful misconduct of the Indemnitees.

11.0
Special Considerations.

11.1
The contractor shall secure the demolition area to provide a safe work site.  The contractor shall exercise due care to minimize any damage to trees, shrubs, landscaping and general property.  The contractor shall repair any damage caused by the contractor’s equipment in a timely manner.  Any damage to private property shall be repaired at the contractor’s expense.  The debris work area shall be left clean and clear of debris as is reasonable and practical under the conditions of this contract.

11.2  The contractor shall use equipment and perform work in a manner as to prevent damages to adjacent infrastructure facilities and adjacent right-of-ways, including all landscaped areas.  The contractor shall repair any damage caused by the contractor’s equipment in a timely manner at no expense to the owner.  All equipment shall be approved by the Quality Assurance Representative prior to use.  All loading equipment shall have street tracks and wheels to operate on the street/road using buckets and/or boom and grapple devices to remove and load the debris.  Any damage to private property, sidewalks, curbs, utilities, or streets caused by the contractor shall be repaired at the expense of the contractor.

11.3  Before beginning any demolition work, the contractor shall visually survey the site to identify any problem areas.  The contractor shall take necessary precautions to avoid damage to adjacent properties.  The contractor shall protect all fire hydrants and all utilities during work operations.  Any damaged items shall be repaired or replaced as approved by the owner, as a non-reimbursable expense. The contractor shall coordinate the work of this section
 with all other work.

11.4  The contractor shall plan the work to minimize the impact on the neighborhood.  The Contractor shall conduct the work so as not to interfere with the disaster response and recovery activities of Federal, State, and Local Governments or agencies, or of any public utilities.

11.5  The owner  reserves the right to inspect the site, verify quantities and review operations at any time.

11.6  Trees outside the project site which might be damaged during demolition shall be left in-place, and shall be protected. Any such tree(s) damaged during the work under this contract shall be replaced at no additional cost to the owner .

12.0
Demobilization.

12.1 Post‑Demolition Cleanup.  The contractor shall remove all signs of temporary construction facilities, work areas, structures, or temporary structures, stockpiles of excess waste materials, or any other vestiges of demolition.  The area shall be restored to near pre-existing conditions, with the exception of those structures demolished as part of this contract.  Restoration to original contours will generally not be required
, unless specifically directed by the owner or the designated representative.  However, all restored areas shall be smoothly and evenly dressed.

12.2  Upon termination or completion of this contract or task order(s) the contractor shall vacate and remove, or cause to be vacated or removed, all property belonging to contractor, any subcontractor, agent or employee.  Any property not removed shall be deemed abandoned by the owner and any cost incurred by the owner in disposal of same shall be withheld from any final payment due.
LIST THE PROPOSED NUMBER OF CREWS, PERSONS PER CREW, AND EQUIPMENT TO BE USED TO COMPLETE THE PROJECT:
NUMBER OF CREWS: ___________________________________________________________________________
___________________________________________________________________________
NUMBER OF PERSONS PER CREW: ___________________________________________________________________________
___________________________________________________________________________

EQUIPMENT TO BE USED: ___________________________________________________________________________
______________________________________________________________________________________________________________________________________________________

LIST THE PROPOSED METHOD FOR THE WORKPROCESS, INCLUDING METHOD OF DEMOLITION AND ANY OTHER PERTINENT INFORMATION:

__________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________
LIST AS REFERENCES THE NAMES AND LOCATIONS OF PLACES WHERE YOUR ORGANIZATION COMPLETED DEMOLITIONS, TOGETHER WITH DATES OF OPERATION, AND TYPE OF DEMOLITION PERFORMED

CITY & STATE ____________________
UNDER WHAT NAME DID YOU OPERATE? ___________________________________________________________________________
DATES:
FROM ___________________________ TO: __________________________

TYPE OF DEMOLITION ______________________________________________________________________________________________________________________________________________________
CITY & STATE ____________________
UNDER WHAT NAME DID YOU OPERATE? ___________________________________________________________________________
DATES:
FROM ___________________________ TO: __________________________

TYPE OF DEMOLITION ______________________________________________________________________________________________________________________________________________________

CITY & STATE ____________________
UNDER WHAT NAME DID YOU OPERATE? ___________________________________________________________________________
DATES:
FROM ___________________________ TO: __________________________

TYPE OF DEMOLITION ______________________________________________________________________________________________________________________________________________________
ATTACHMENT C
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	Bid Schedule
	(Example)
	

	I. DEMOLITION PRICE will include all materials, equipment, operators, laborers and any other associated cost for the actual demolitions.

	

	
	
	
	
	

	II. DEBRIS REMOVAL PRICE will include all materials, equipment, operators, laborers, tipping fees and all other associated cost for debris removal from demolition. All debris classifications must be carried to the appropriate final disposal locations that are approved by the Alabama Department of Environmental Management. 

	

	
	
	
	
	

	III. FILL PRICE will be paid by the cubic yard and price will be all inclusive of hauling, placing, and grading.  Fill must come from an ADEM permitted borrow site and be approved by owner prior to using.

	

	

	
	
	
	
	

	
	
	
	
	

	Structure ID #
	Address
	Description of Demo Structure
	 
	 

	00001
	 
	 
	Demo Price
	$

	 
	 
	 
	Demo Debris Removal Price
	$

	
	
	
	
	

	Structure ID #
	Address
	Description of Demo Structure
	 
	 

	00002
	 
	 
	Demo Price
	$

	 
	 
	
	Demo Debris Removal Price
	$

	
	
	
	
	

	Structure ID #
	Address
	Description of Demo Structure
	 
	 

	00003
	 
	 
	Demo Price
	$

	 
	 
	
	Demo Debris Removal Price
	$

	
	
	
	
	

	Structure ID #
	Address
	Description of Demo Structure
	 
	 

	00004
	 
	 
	Demo Price
	$

	 
	 
	
	Demo Debris Removal Price
	$

	
	
	
	
	

	
	
	
	
	

	Fill Price
	$
	 per c/y
	
	

	
	
	
	
	

	
	
	
	
	


Daily Operation Report

DEMOLITION COMPLETION SHEET

Date______________________                          Pre-Picture #’s___________
Structure ID#_______________                         Post- Picture #s__________
Address____________________
Load Ticket Numbers:___________________________________________

________________________________________________________​​​_____

Comments (please list all items that were hauled off separately from demo debris including white goods, HHW, etc.) _________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________

Applicant Representative                          Contractor Representative

____________________                           _____________________





















�


Company Name


























�


Truck Number











�


Cubic Yards











�


Inspected by and Date








�This contradicts 2.2


�Spell out first time


�Are there any requirement to make safe?


�?


�


�Formatting inconsistent with above


�?


�define


�define


�define


�?


�?


�Check other sections





[image: image2.wmf] 

[image: image3.wmf] 

[image: image4.wmf] 

